



## PURCHASING AND SUPPLY SERVICES

Keith Stewart, Director | keith.stewart@pgcps.org  
13300 Old Marlboro Pike | Upper Marlboro, MD 20772 | 301-952-6560

<b>Issued By:</b> Prince George's County Public School (PGCPS)  Department of Purchasing and Supply Services Operations Office  <b>Direct Inquiries To:</b> <a href="mailto:eyvette.wright@pgcps.org">eyvette.wright@pgcps.org</a> <a href="mailto:kaniea.barnhardt@pgcps.org">kaniea.barnhardt@pgcps.org</a>	<b>Date of Addendum:</b> February 16, 2023	<b>Proposal Submission Due:</b> March 1, 2023 (2:00PM EST)
	<b>RFP No.:</b> DBS014-23 <b>Addendum No.:</b> 03  <b>No. of Pages:</b> 1	<b>Date IFB Issued:</b> February 1, 2023
	<b>Title:</b> Installation of Carpeting, Resilient Flooring, Accessories, and Replacements	

**TO: ALL BIDDERS AND OTHER RECEIPTS OF BID SOLICITATION**

This Addendum is hereby made a part of the Solicitation DBS014-23 issued on February 1, 2023, which will be the basis of the Contract.

**THE PURPOSE OF THIS ADDENDUM IS AS FOLLOWS:**

- 1) To correct the solicitation volume numbers.

**Currently:** On Page 8 of the Solicitation, the cost volume is identified as "**Volume II – Cost**" and on page 9 of the Solicitation the MBE is identified as "**Volume II – Minority Business Enterprise (MBE)**".

**Based on the correction the volumes should read:**

- Volume I - Technical
- Volume II - Minority Business Enterprise (MBE)
- Volume III – Cost Bid
- Volume IV - Appendices

**PROPOSAL DUE DATE:**

The Proposals due date remains unchanged.